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THIS AGREEMENT, made this 26th day of August 2021 between PHILIPPINE CARABAO
CENTER of Science City of Murnoz, Nueva Ecija (hereinafter called the “Entity”) and G.R. ERCILLA
CONSTRUCTION of Zone 2 A, Kadena de Amor St. Barangay, Abar 1st, San Jose City, Nueva Ecija
(hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute (CBIN2020) CONSTRUCTION
OF DAIRY PROCESSING PLANT AND PRODUCT OUTLET (PCC-CSU) (hereinafter called “the Works”)
and the Entity has accepted the Bid for One Million Four Hundred Seventy-Seven Thousand Five
Hundred Forty-Two Pesos & 09/100 (P 1,477,542.09) by the Contractor for the execution and
completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed
as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i.  Drawings/Plans;
ii.  Specifications;
iii.  Bill of Quantities;
iv.  General and Special Conditions of Contract;
\" Supplemental or Bid Bulletins, if any;

b. Winning bidder’s bid, including the Eligibility requirements, Technical and Financial
Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder’s bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder’s response to
request for clarifications on the bid), including corrections to the bid, if any, resulting from
the Procuring Entity’s bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder's conforme thereto; and
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e. Other contract documents that may be required by existing laws and/or the Procuring -
Entity concerned in the PBDs. Winning bidder agrees that additional contract
documents or information prescribed by the GPPB that are subsequently required for
submission after the contract execution, such as the Notice to Proceed, Variation
Orders, and Warranty Security, shall likewise form part of the Contract.

3. In consideration for the sum of One Million Four Hundred Seventy-Seven Thousand
Five Hundred Forty-Two Pesos & 09/100 (P 1,477,542.09) or such other sums as
may be ascertained, G.R. ERCILLA CONSTRUCTION agrees to Construct the Dairy
Processing Plant and Product Outlet in accordance with his/her/its Bid.

4. The PHILIPPINE CARABAO CENTER agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day
and year first before written.

VWV

RONNIE D. DOMINGO GEO R-ERCL
OIC, Executive Director Owner/Manager
PHILIPPINE CARABAO CENTER G.R. ERCILLA CONSTRUCTION

Signed in the Presence of:

Jawso - CABERTO

Witiiess (for G.R. ERCILLA)

EDUARDO P. DALUSONG
Head, Genelyal Services Section

Certified Funds Available:

Accountant



ACKNOWLEDGMENT

Republic of the Philippines)
SCIENCECITY OF MumGz )

BEFORE ME, a Notary Public for and in the above jurisdiction, personally appeared the
following:

Name Com Tax Cert. No./ID Date/Place Issued _
S
b 2o mawnez, V. E -
RONNIE D. DOMINGO ID No. 210201 . !
GEORGE R. ERCILLA LpwsE Mo, CoK ~ 63 -eeSy,|

Known to me to be the same persons who executed the foregoing instrument and
acknowledgement that the same is their own voluntary act and deed.

This instrument of three (3) pages including this page wherein this Acknowledgment is
written and signed by the parties and their instrument witness on each and every page

hereof.
SFP 09 2021
WITNESS MY HAND AND SEAL, this day of 2021 at
. = Philippines.

Notgry Public
unNetary Public, 31 2022
Y 42 Notarial Commiksion No. SD2020-008
PTR No 7642434; 01-04-2021
e, _Gg_ Science City of Munoz, Nueva Ecya

Book No. — 0y N . Rol-flo 39824
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NOTICE TO PROCEED

= August 31, 2021

MR. GEORGE R. ERCILLA
Owner/Manager

G.R. Ercilla Construction

Zone 2 A, Kadena de Amor St.
Barangay, Abar 1st., San Jose City,
Nueva Ecija
grercillaconstruction@gmail.com

Dear Mr. Ercilla:

The attached Contract Agreement having been approved, notice is hereby given to
GRERCILLA CONSTRUCTION that work may commence for the (CBIN2020)
CONSTRUCTION OF DAIRY PROCESSING PLANT AND PRODUCT OUTLET (PCC-CSU)

effective upon acknowledgment of this notice.

Upon receipt of this notice, you are responsible for performing the services under the terms
and conditions of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below, keep one copy and return the other to the Philippine Carabao Center.

Very truly yours,

/)p/w’v"x

RONNIE D. DOMINGO //
OIC, Executive Director

Conforme: -
é’faﬂ%.

Date : ?-/0-'11




