ACKNOWLEDGMENT

Republic of the Philippines
Cfty of Davaopp ) )

BEFORE ME, a Notary Public for and in the above jurisdiction, personally appeared the

following:

Name - Com Tax Cert. No./ID Date/Place Issued
Fm 0.210201 1-2021

NOEL G. PUNU PRE 1. 40673 7/17 85; PRC Manila

Known to me to be the same persons who executed the foregoing instrument and
acknowledgement that the same is their own voluntary act and deed.

This instrument of three (3) pages including this page wherein this Acknowledgment is
written and signed by the parties and their instrument witness on each and every page
hereof.

WITNESS MY HAND AND SEAL, this 1 3 SEP 2@2}] of 2021 at
Davae City , Philippines.
M. RETA~
i
Davao CRY™
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e. Other contract documents that may be required by existing laws and/or the Procuring
Entity concerned in the PBDs. Winning bidder agrees that additional contract
documents or information prescribed by the GPPB that are subsequently required for
submission after the contract execution, such as the Notice to Proceed, Variation
Orders, and Warranty Security, shall likewise form part of the Contract.

3. In consideration for the sum of One Million Six Hundred Sixty-One Thousand Two
Hundred Twenty-Eight Pesos (P 1,661,228.00) or such other sums as may be
ascertained, NGP CONSTRUCTION agrees to Construct the Dairy Processing Plant and
Product Outlet in accordance with his/her/its Bid.

4. The PHILIPPINE CARABAO CENTER agrees to pay the above-mentioned sum in
accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day
and year first before written.

/}/I/L/U"V"{/ .

RONNIE D. DOMINGO NOEL G. PUNU
OIC, Executive Director Owner/Manager
PHILIPPINE CARABAO CENTER NGP CONSTRUCTION

Signed in the Presence of:

—
NOEMI V. BAEAIS ROSARI ROSAL
Head, BAC Secrgtariat Witness (for NGP Const)
Head HR

EDUARDO B. DALUSONG
Head, Gengyal Services Section

Certified Funds Available:

Accountant
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CONTRACT AGREEMENT

THIS AGREEMENT, made this SEP 13 2021 between PHILIPPINE CARABAO

CENTER of Science City of Munioz, Nueva Ecija (hereinafter called the “Entity”) and NGP
CONSTRUCTION of No. 01 Dona Rosa Adou St. Toril, Davao City (hereinafter called the “Contractor”).

WHEREAS, the Entity is desirous that the Contractor execute (CBIN2020) CONSTRUCTION
OF DAIRY PROCESSING PLANT AND PRODUCT OUTLET (PCC-CMU) (hereinafter called “the
Works") and the Entity has accepted the Bid for One Million Six Hundred Sixty-One Thousand Two
Hundred Twenty-Eight Pesos (P 1,661,228.00) by the Contractor for the execution and completion
of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed
as part of this Agreement, viz.:

a. Philippine Bidding Documents (PBDs);
i.  Drawings/Plans;
ii.  Specifications;
iii.  Bill of Quantities;
iv.  General and Special Conditions of Contract;
v.  Supplemental or Bid Bulletins, if any;

b. Winning bidder’s bid, including the Eligibility requirements, Technical and Financial
Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder’s bidding
envelopes, as annexes, and all other documents submitted (e.g., Bidder’s response to
request for clarifications on the bid), including corrections to the bid, if any, resulting from
the Procuring Entity’s bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder’s conforme thgtreto; and




De IIparttment of Agriculture
PHILIPPINE C AO CENTER
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NOTICE TO PROCEED

SEP 15 2021

ENGR. NOEL G. PUNU
Owner/Manager

NGP Construction

No. 01 Dona Rosa Adou St.
Toril, Davao City
ngp_construction@yahoo.com

Dear Engr. Punu:

The attached Contract Agreement having been approved, notice is hereby given to NGP
CONSTRUCTION that work may commence for the (CBIN2020) CONSTRUCTION OF
DAIRY PROCESSING PLANT AND PRODUCT OUTLET (PCC-CMU) effective upon
acknowledgment of this notice.

Upon receipt of this notice, you are responsible for performing the services under the terms
and conditions of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space
provided below, keep one copy and return the other to the Philippine Carabao Center.

Very truly yours,
<

a1

RONNIE D. DOMINGO
0IC, Executive Director

Conform@j'\

ENGR. NOXL G. PUNU
Date:_09-23%-2021

with empnwercd amf prosperous farmers and_ fuﬁerﬁlfk




